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The following changes are made to the Request for Proposal for Charleroi Locks, 
Contract 1, Charleroi Locks and Dam, Monongahela River, Pennsylvania:   
 
CD-ROM Project Information Screen.  Change the Proposal Due Date from  
“July 8, 2004” to July 14, 2004. 
 
Standard Form 1442, Solicitation, Offer and Award. 
Block 11.    Change the completion time from “1,461 calendar days” to 1,826 calendar 
days.
 
Block 13A.   Change the proposal due date from “8 JUL 2004” to 14 JUL 2004.  The 
time remains at 3:00 P.M. 
 
Past Performance Survey.  
Page PPS-1.  In the twelfth line of the note, change the date from “8 July 2004” to  
14 July 2004. 
 
Section 00800 – Special Contract Requirements. 
Page 00800-1, Paragraph 52.211-10.   Delete this paragraph in its entirety and substitute 
the following in lieu thereof: 
 

52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF 
WORK (APR 1984) 

 
The Contractor shall be required to (a) commence work under this contract within 
ten (10) calendar days after the date the Contractor receives the notice to proceed, 
(b) prosecute the work diligently, and (c) complete the entire work ready for use 
not later than one thousand eight hundred twenty six (1,826) calendar days after 
the date of receipt of the Notice to Proceed.   The time stated for completion shall 
include final cleanup of the premises.  

 
 
DRAWINGS: 
 
Drawing 037-LCH-94/7.1.    

Change the drawing number to 037-LCH-94/7.2.  
 
  Under “Painting”, delete the existing note 1 and replace it with the following: 
 

The Contractor shall paint all exposed metal surfaces of the bulkhead 
structure (sheet piling, railings, ladders, mooring kevels, walers, etc.) above 
Elevation 723 with two coats of coal tar epoxy. 

 
 
 
 



QUESTIONS FOR CLARIFICATION: 
 
Clarification of Answer provided under Amendment # 6:  

  
Q1. Section 03052-7, paragraph 3.1.2.1. Do the secondary storage silos and plant 
silos for the cementitious materials need to be enclosed in addition to the batch 
plant? 
  
A1. The secondary silos may be outside the batch plant enclosure. 

 
Clarification:  The secondary storage silos and plant silos for the cementitious 
materials do not need to have enclosed buildings. 
 

 
New question and answer: 
 

Q1. Please Refer to DWG 037-LCH-94/19 Plan view.  The 1 ½” x 1/8” 
galvanized grating – what bid item does this fall under.  Bid item 0064 shows a quantity 
of 20 SF.  However, including the referenced planking, there is about 607 SF of the 
grating.  Please Advise. 
  

A1. The grating as well as all other features on the referenced drawing are 
considered to be part of the PH treatment system.  Therefore, they are included in the PH 
treatment system payment item - Item # 0146. 
 
 
This amendment will be issued via the internet only. 
 


